

**MUNICIPALITY OF THE COUNTY OF KINGS**  
**Engineering and Public Works**  
**Memorandum**



<b>TO:</b>	Prospective Bidders RFQ 18-07, Waterville Septage Lagoon Desludging		
<b>FROM:</b>	Tim Bouter, P. Eng.; Supervisor of Engineering Services		
<b>CC:</b>	Scott M. Quinn, P. Eng.; Director of Engineering and Public Works		
<b>SUBJECT:</b>	Addendum # 1	<b>DATE:</b>	June 21, 2018

This addendum is issued to inform prospective bidders of the following:

1. Under Section 9 (Project Timeline) on page 6 of 15, change project completion date to March 1, 2019.

**This addendum must be acknowledged in the proposal submission.**

Please let me know if you have any questions.

**Tim Bouter, P. Eng.**  
**Manager of Engineering Services**  
Municipality of the County of Kings